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TRIPURA UNIVERSITY 
(A CENTRAL UNIVERSITY) 

 
   Tender No:- TU/EngCell/civil/maintc/26/2024-2025 

 

 

 

 

 

 

 

 

 

 

 

 

 

ENGINEERING CELL 

E-TENDER Document for: 

 

Name of the work:- Supplying and laying of crushed graded ballast at switchyard of 33/11 kv 

substation Tripura University Suryamaninagar. 
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TRIPURA UNIVERSITY  
(A Central University) 

ENGINEERING CELL 

Suryamaninagar – 799022 

 

 
TU/EnggCell/civil/maintc/26/2024-2025   Dated: 28-03-2025 

 

Name of Work: Supplying and laying of crushed graded ballast at switchyard of 33/11 kv 
substation Tripura University Suryamaninagar. 

SL 
No. SECTION PARTICULARS       PAGE No. 

1. Section - I List of Dates, Tender Details and  3 

2 Section-II Terms & Conditions 5 

2. Section – III Instruction to Bidder 7 

3 Section – IV Condition of Contract 9 

 

Certified that this DNIT contains 18 (Eighteen) pages numbered from 1 to 18 and 

schedule of the e-Tender is shown in Section – I 

 

 

 

Time for completion:   15 Days 

 

(Sri Pranay Pal) 

Asstt. Registrar (Finance) 
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SECTION- I 

 

 

 

 

NOTICE INVITING TENDERS 

 

LIST OF DATES 
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TRIPURA UNIVERSITY  
(A Central University) 

ENGINEERING CELL 

Suryamaninagar – 799022 

 

PRESS NOTICE INVITING E-TENDER (2nd Call) FOR THE WORK CONTRACT 

  
1. The Executive Engineer, Tripura University(A Central University) on behalf of the Hon’ble 

Vice-Chancellor, Tripura University (A Central University) invitese-tenders from the 

eligible Central/State Public Sector Undertakings/Enterprises and also from the 

approved, eligible and Registered Contractors/Agencies/Firms of appropriate Class, 

registered with the Central Public Works Department/ the Tripura State PWD/ M.E.S./ 

B.R.O./ T.T.A.A.D.C./ TSECL/Railway/ other states PWD of appropriate class  with cost 

of tender documents as applicable and stated below (Non-refundable) for the following 

work. The tenders will be submitted online having this website 

https://eprocure.gov.in/eprocure/appand will be opened in the presence of the bidders 

or their authorized representative if any as per schedule given below. 
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2. The tenderers fulfilling the required criteria as mentioned may download the tender 

document from the websitehttps://eprocure.gov.in/eprocure/app and submit online 
as per the schedule given below. However, the tender documents can also be viewed in 
the website of the University www.tripurauniv.ac.in. 

Date and time of tender publication in the websites. 28-03-2025 at 5.00 PM 

Date and time for closing of submission. 17-04-2025 at 11.00 AM 

Date and time for opening of technical bid document. 22-04-2025 at 1.10 PM 

Date and time for opening of financial bid. 23-04-2025 at 1.30 PM 

https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
http://www.tripurauniv.ac.in/
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SECTION- II 

 

 

 

 

 

 

General Terms & Condition 
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General Terms & Condition 

1. Earnest Money Deposit (EMD) and Tender Fee is to be drawn separately, on any 
scheduled Bank guaranteed by the RBI, in the shape of “Demand Draft” in favour of the 

“Finance Officer, Tripura University”. Tender Fee (Non-refundable) & EMD (Refundable) 

shall be accepted only as” Demand Draft”. Bidder will have to upload the scan copies of 

the drawn” Demand Drafts” for both Earnest Money & Tender Fee (as a single PDF file of 

100 dpi resolution), as a part of the submitted online bid. 

2. The Bidders will also have to deposit both the original instruments (Demand Drafts), 
related to the Earnest Money and Tender Fee and as stated above, in a sealed envelope 

depicting DNIT No, “Bidder’s Name, Address & Phone number”, at the office of the Finance 

Officer, Tripura University, Suryamaninagar, Tripura (West) PIN-799022 positively 

before the scheduled Bid Opening Date and Time. (Those who have participated in the 

1st call of Notice Inviting e-Tender vide No. TU/Engg Cell/civil/maintc/26/2024-
2025   Dated: 13-02-2025 need not to submit afresh). However, Photocopy of the 

earlier EMD is to be uploaded along with the tender documents and original DD may 

be deposited to Tripura University through post or by hand in the office of the 

Finance Officer on or before of submission of Technical Bid. 

3. Joint ventures are not accepted.  

4. Prospective tenderers should not have abandoned any work nor any of the Contracts should 
have been rescinded during the last seven years ending last day of the month of March’ 

2025. 

5. The date and time of receipt of tenders shall remain unchanged despite the day being 

declared as holiday; however, the date and time of opening will be next working day and 

same time as stipulated earlier. 
6. The contractor should arrange all the machineries & materials of specified quality by 

himself/herself from the open markets. The list of machineries possessed by the tenderer 

should be enclosed. 

7. The rates should be quoted on percentage rate basis in the given financial bid as applicable. 

8. The Executive Engineer, Tripura University (A central University) reserves the right not 

necessarily to accept the rate of the lowest tenderer and may reject any or all the tenders 
without assigning any reason thereof. 

9. Contractors may inspect the site & source of Construction materials, if required, before 

casting tender. 

10. Contractor should put his/her full mane and address in the specified column in the tender 

document. 
11. In case the contractor fails to complete the work within the stipulated time mentioned in 

the work order, then action shall be taken against such contractor at the discretion of the 

Executive Engineer’s authority which may lead to debar him/her from further tendering in 

the Tripura University. 

12. Registration certificate for Goods and Services Tax should be submitted with the tender. 

13. All taxes shall be payable by the contractor as per the prevailing rates at the time of making 
payment. 

14. Income tax and cess shall be leviable at the rate in force at the time of making payments, 

as amended by the Government of India/ Government of Tripura as the case may be, from 

time to time. 

15. The schedule of works as per SOR-2020 PWD (R &B), Govt. of Tripura is for reference & to 
be followed strictly. 

16. Notwithstanding the various conditions prescribed in the Tender document, the University 

may relax one or more such conditions, if required, in favour of deserving Tenderer, in the 

interest of the University, without compromising with the quality and standard so required 

for implementation of the work. 

17. The tenderers are advised to see https://eprocure.gov.in/eprocure/app and 
www.tripurauniv.ac.in regularly, as any corrigendum or addendum shall be put on these 

websites only. 

18. Please note that near relatives of the officers and staff of Tripura University are not allowed 

to participate in the tender. In case, it found so, the tender of such tenderer(s) will be 

disqualified and rejected out rightly. The term ‘relative’ for this purpose would be as who 

are not “near relatives” of the officers and staff of Tripura University. 

https://eprocure.gov.in/eprocure/app
http://www.tripurauniv.ac.in/
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a. Note: A near relative means wife, husband, parents, in-laws, children, brothers, sisters, 

uncles, aunts and cousins. 
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SECTION - III 

 

 

 

 

 

 

 

 

INSTRUCTIONS TO BIDDERS 
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Tripura University (A Central University), Suryamaninagar, Agartala, Tripura invites E-

tenders for: “Subject: - Supplying and laying of crushed graded ballast at switchyard of 

33/11 kv substation Tripura University Suryamaninagar.” as per details given in the tender 

document uploaded onhttps://eprocure.gov.in/eprocure/app. 

The offers, in the prescribed format, shall be submitted online at 

https://eprocure.gov.in/eprocure/appas per the tender document. No tender will be accepted 

in hard copy, fax, e-mail or any other such means. The intending bidders must be registered 

with e-tender website https://eprocure.gov.in/eprocure/app. 

The tender document is also available on Tripura University (A Central University) website: 

https://www.tripurauniv.ac.in/ for reference and viewing only but not for submission. 

However, for the purpose of submission, the 

websitehttps://eprocure.gov.in/eprocure/appshould be referred to NIT (notice inviting 

tender). 

Instructions for Online Bid Submission: 

The bidders are required to submit soft copies of their bids electronically on the e-tender 

Portal, using valid Digital Signature Certificates. The instructions given below are meant to 

assist the bidders in registering on the e-tender Portal, prepare their bids in accordance with 

the requirements and submitting their bids online on the e-tender Portal. 

More information useful for submitting online bids on the e-tender Portal may be obtained 

at: https://eprocure.gov.in/eprocure/app. 

REGISTRATION 

Bidders are required to enroll on the e-Procurement Portal 

(https://eprocure.gov.in/eprocure/app. 

1. with clicking on the link “Online bidder Registration” on the e-tender Portal by paying 

the requisite Registration fee through online banking. 

2. As part of the enrolment process, the bidders will be required to choose a unique user 

name and assign a password for their accounts. 

3. Bidders are advised to register their valid email address and mobile numbers as part of 

the registration process. These would be used for any communication with the bidder. 

4. Upon enrolment, the bidders will be required to register their valid Digital Signature 

Certificate (Only Class III Certificates with signing + encryption key usage) issued by 

any Certifying Authority recognized by CCA India (e.g.Sify/ TCS/ nCode/ eMudhra etc.), 

with their profile. 

5. Only one valid DSC should be registered by a bidder. Please note that the bidders are 

responsible to ensure that they do not lend their DSC’s to others which may lead to 

misuse. 

6. Bidder then logs in to the site through the secured log-in by entering their user 

ID/password and the password of the DSC/ e-token. 

7. The scanned copies of all original documents should be uploaded on portal.  

  

 

 

 

https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
https://www.tripurauniv.ac.in/
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
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SECTION- IV 

 

 

 

 

CONDITION OF CONTRACT 
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CONDITIONS OF CONTRACT 
Clause 1:The person/persons whose tender may be accepted (hereinafter called the contractor) 

shall permit the University at the time of making any payment for work done under the contract 

to deduct such sum as will (with the earnest money already deposited) amount to 10 (ten) 

percent of all moneys so payable, such deductions to be held by the University free of interest, 

by way of security deposit. 

All compensation or any other sum of money payable by the contractor to the University under 

the terms of his contract may be deducted from, or paid by the sale of a sufficient part of his 

security deposit or from any sums which may be due or may become due to contractor by the 

University on any account whatsoever and in the event of his security deposit being reduced by 

reason of any such deduction or sale aforesaid, the contractor shall within ten days thereafter 

make good in Cash or Government securities endorsed as should be raised by sale of his 

security deposit or any part thereof. 

Clause 2 : The time allowed for carrying out the work as entered in the tender shall be strictly 

observed by the contractor and shall be reckoned from the date on which the order to commence 

work is given to the contractor excluding the period needed for preparation to commence the 

work as would be mentioned in the concerned work order. The work shall throughout the 

stipulated period of the contract be proceeded with, all due diligence (time being deemed to be 

the essence of the contract on the part of the contractor) and the contractor shall pay as 

compensation an amount equal to one per cent(1%) as the Executive Engineer (whose decision 

in writing shall be final and conclusive) may decide on the amount of the work  order 

value/agreement value of the work for delay of every week or that the work remains un 

commenced or unfinished, after the stipulated dates mentioned in the work 

order/agreement/site order by the Executive Engineer of the University. 

And further, to ensure good progress during the execution of the work, the contractor shall be 

bound, in all cases in which the time allowed for any work exceeds one month, to complete one 

fourth of the whole of the work before one-fourth of the whole time allowed under the contract 

has elapsed; one Half of the work before one half of such time has elapsed, and the three-fourth 

of the work, before three fourth of such time has elapsed, such estimation of the amount of 

work done at any period being made by the Executive Engineer/Assistant Engineer/ Junior 

Engineer and decision of the Executive Engineer in this respect shall be final and binding on 

the contractor. In the event of the contractor failing to comply with this condition he/she shall 

be liable to pay as compensation an amount equal to one percent (1%) as the Executive Engineer 

(whose decision in writing shall be final and conclusive) may decide based on the value of the 

work order/ agreement for delay of every week that the due quantity of work remain incomplete. 

Provided always that the entire amount of compensation to be paid under the provisions of this 

clause shall not exceed 10 per cent of the work order value/ agreement value. 

Clause 3:In any case in which under any clause or clauses of this contract, the contractor shall 

have rendered himself/herself liable to pay compensation amounting to fifty percent or more of 

his/her security deposit (whether paid in one sum or deducted by instalments) the Executive 

Engineer on behalf of the University shall have the power to adopt any of the following courses, 

as he may deem best/suited to the interest of the University, 

(a) To rescind the contract, as to which rescission-notice in writing to the contractor under 

the hand of the Executive Engineer shall be final and conclusive and in which case the 

security deposit of the contractor shall stand forfeited and be absolutely at the disposal 

of the University. 

(b) To employ labour paid by the University (Engineering Cell) and to supply materials to 

carry out the work, or any part of the work debiting the contractor with the cost of the 

labour and the price of the materials plus twenty-four per cent on the total of the 

aforesaid cost and price, to cover the cost of supervision (as to the amount of which cost 

and price a certificate of the Executive Engineer shall be final and conclusive) and 

crediting him/her with the value of the work done, in all respects in the same manner 

and at the same rates as if it had been carried out by the contractor under the terms of 



 

 Contractor/ Bidder 

 12 

his contract and the certificate of the Executive Engineer as to the value of the work 

done shall be final and conclusive. 

 

(c) To measure up the work, of the contractor and to take such a part thereof as shall be 

unexecuted out of his hands and to give it to another contractor to complete, in which 

may be incurred in excess of the sums which would have been paid to the-original 

contractor if the whole work had been executed by him/her (as to the amount of which 

excess the certificate in writing of the Executive Engineer shall be final and conclusive) 

shall be borne and paid by the original contactor and may be deducted from any money 

due to him/her by the University under the contract otherwise, or from his security 

deposit or the proceeds of sale thereof, or a sufficient part thereof. 

In the event of any of the above courses being adopted by the Executive Engineer, the 

contractor shall have no claim to compensation for any loss sustained by him/her by 

reason of his/her having purchased or produced any materials or entered into any 

engagements, or made advances on account of, or with a view to the execution of the 

work or the performance of the contact. And in case the contractor shall be rescinded 

under the provision aforesaid, the contractor shall not be entitled to recover or be paid 

any sum for any work thereto for actually performed under this contract, unless and 

until the Junior Engineer/Assistant Engineer/Executive Engineer shall have certified in 

writing the performance of such work and the value payable in respect thereof, and 

he/she shall only be entitled to be paid the value so certified. 

CLAUSE 4 : In the case in which any of the powers as conferred upon the Executive Engineer  

by clause 3 thereof shall have become exercisable and the same shall not be exercised, the non-

exercise thereof shall not constitute a waiver of any of the conditions hereof and such powers 

shall not withstanding be exercisable in the event of any future case of default by the contractor 

for which under any clause or clauses hereof he/she is liable to pay compensation which with 

any compensation remaining unrealized amounts to fifty per cent or more of his security 

deposit. In the event of the Executive Engineer putting in force either of the powers (a) or (b) or  

(c) vested in him/her under the preceding clause he/she may, be so desired, take possession of 

all or any tools, plant, machineries, materials and store in or upon the works or the site there 

or belonging to the contractor, or procured by him and intended to be used for the execution of 

the work or any part thereof paying or allowing for the same in account at the contractor rates 

or in case of these not being applicable, at current market rates to be certified by the Executive 

Engineer whose certificate thereof shall be final and conclusive, otherwise the Executive 

Engineer may notice in writing to the contractor or his Clerk or Works, Foreman or other 

authorized agent require him/her  to remove such tools, plants, machineries, materials or stores 

from the premises within a time to be specified in such notice and up event of the contractor 

failing to comply with any such requisition, the Executive Engineer may remove them at the 

contractor’s expense or sell them by auction or erivate’ sale on account of the contractor and at 

his/her risk in all respects, and the certificate of the Executive Engineer as to the expense of 

any such removal, and the amount of the proceeds and expense of  any such sale shall be final 

and conclusive. 

 

CLAUSE 5 : If the contractor shall desire an extension of time for completion of the work on the 

ground of his/her having been unavoidably hindered in its execution or on any other grounds 

he/she shall apply in writing to the Executive Engineer within 30 days of the date of the 

hindrance or date of the occurrence or commencement of the aforesaid other grounds on 

account of which he/she desires such extension as aforesaid and the Executive Engineer shall 

if in his opinion (Which shall be final and conclusive) reasonable grounds be shown therefore 

authorize such extension of time, any, as may in his opinion, be necessary or proper. 

CLAUSE 6 :The contractor shall give the Assistant Engineer/Executive Engineer notice in 

writing when the work is completed and on receipt of such notice, the Assistant Engineer or his 

subordinate shall inspect the work and if completed make an entry in the measurement book 
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to this effect. The contractor shall then be furnished with an certificate by the Assistant 

Engineer/Executive Engineer (hereinafter called the Engineer-in-charge) of such completion but 

no such certificate shall be given nor shall the work be considered to be completed until the 

contractor shall have removed from the premises (to the location(s) shown by the Junior 

Engineer to contractor, )on which the work shall be executed, all scaffolding, surplus materials 

and rubbish, and shall have cleaned off all dirt from all wood work, doors, windows, walls, 

floors, or other parts of any structures in upon, or about which the work has been executed or 

of which he may have had possession for the purpose of the execution thereof. If the contractor 

shall fail to comply with the requirements of this clause as to removal of scaffolding, surplus 

materials and rubbish, and cleaning off dirt on or before the date fixed for the completion of the 

work, the Engineer-in –charge may at the expense of the contractor remove such scaffolding, 

surplus materials and rubbish, and dispose of the same as he/she thinks fit and clean off such 

dirt as aforesaid and the contractor shall forthwith, pay the amount of all expense so incurred 

plus twenty four per cent supervision charges and shall have no claim in respect of any such 

scaffolding or surplus materials as aforesaid except for any sum actually realized by the sale 

thereof. 

CLAUSE 7 :No payment shall be made for works estimated to cost less than rupees one 

thousand, till after the whole of the works shall have been completed and certificate of 

completion given. But in the case of works estimated to cost more than rupees one thousand, 

the contractor shall on submitting the bill thereof be entitled to receive a monthly payment 

proportionate to the part thereof approved and passed by the Engineer-in-charge, whose 

certificate of such approval and passing of the sum so payable shall be final and conclusive 

against the contractor. But all such intermediate payments shall be regarded as payments by 

way of advance against the final payment only and not as payment for work actually done and 

completed, and shall not preclude the requiring of bad, unsound and imperfect or unskilful 

work to be removed and taken away and reconstructed or recreated, or be considered as an 

admission of the due performance of the contract or any part thereof in any respect or the 

accruing of any claim nor shall it conclude, determine, or affect in any way the powers of the 

Engineer-in-charge under these, conditions or any of them as to the final settlement and 

adjustment of the accounts or otherwise, or in any other way vary or affect the contract. The 

final bill shall be submitted by the contractor within one month of the date fixed for completion 

of the work; in default, the Engineer-in-charge may himself prepare or depute a subordinate to 

prepare such bill; and in any event, the Engineer-in-charge’s certificate of the measurement 

and of the total amount payable for the work shall be final and conclusive. 

 

CLAUSE 8:A bill shall be submitted by the contactor each month on or before the date fixed on 

work executed in the previous month and the Engineer-in-charge shall take or cause to be taken 

the requisite measurement for the purpose of having the same Bill to be submitted’ monthly 

verified, and the claim, as far as admissible adjusted, if possible, before the expiry of ten days 

from the presentation of the bill. If the contractor does not submit the bill within the time fixed, 

as aforesaid the Engineer-in-charge may depute a subordinate to measure up the said work in 

the presence of the contractor or his/her duly accredited agent, whose countersignature to the 

measurement book will be sufficient warrant, and the Engineer-in-charge may prepare or cause 

to be prepared a bill from such book which shall be binding on the contractor in all respects. 

Should the contractor dispute the accuracy of any measurement taken for the purpose of any 

intermediate or final bill or of the completion certificate he/she must intimate the fact, in 

writing, to the Engineer-in-charge within forty eight hours of the measurement being taken and 

must obtain a receipt for the safe delivery of the letter either through the post office or direct 

from the office of the Engineer-in-charge. Should the contractor fail to intimate his/her non -

acceptance of the measurements, within forty eight hours of the measurements having been 

taken, in the manner described, above, no claim will subsequently be entertained in any matter 

connected with the measurement. If non-acceptance is intimated within the period herein 

prescribed, the decision of the Engineer-in-charge on the dispute shall be final and conclusive. 



 

 Contractor/ Bidder 

 14 

CLAUSE 9:The contractor shall submit all bills on the printed forms to be had on application 

at the office of the Engineer-in-charge and the charges in the bills shall always be entered at 

the rates specified in the tender/work order/ agreement or in the case of any extra work ordered 

in pursuance of these conditions, and not mentioned or provided for in the tender at the rates 

hereinafter provided for such work. 

CLAUSE 10 : If the specification or estimate of the work provides for the use of any special 

description of materials to be supplied from the  Engineer-in-charge’s store, or if it is required 

that the contractor shall use certain stores to be provided by the Engineer-in-charge (such 

material and stores and the prices to be charged thereof as hereinafter mentioned being so far 

as practicable for the convenience of the contractor, but not so as in any way to the contractor 

the meaning of effect of this contract, specified in the schedule or memorandum hereto 

annexed), the contactor shall be supplied with such materials and stores as required from time 

to time to be used by him/her for the purposes of the contract only, and the value of the full 

quantity of materials and stores so supplied at the rates specified in the said schedule or 

memorandum may be set off or deducted from any sum then due, or thereafter to become due 

to the contractor under the contact, or otherwise, or against or from the security deposit, or the 

proceeds of sale thereof if the same is held in Government securities, the same or a sufficient 

portion thereof bring in this case sold for the purpose. All materials supplied to the contractor 

shall remain the absolute property of the University and shall not on any account be removed 

from the site of the work, and shall at all-time be open to inspection by the Engineer-in-charge 

or his/her authorized repsentative (s), but all such materials shall be in the custody of the 

contractor who shall be responsible for any loss, damage or deterioration due to theft, fire, 

storm, flood, earthquake or any other cause of any nature whatsoever. Any such materials 

unused and in perfectly good condition at the time of the completion or termination of the 

contract shall be returned to the Engineer-in-charge’s store, if by a notice in writing under 

his/her hand he/she shall so require; but the contractor shall not be entitled to return any 

such materials unless with such consent, and shall have no claim for compensation of account 

of any such materials unless with such consent, and shall have no claim for compensation on 

account of any such materials so supplied to him as aforesaid being unused by him, or for any 

wastage in or damage to any such materials. 

CLAUSE 11:The contractor shall execute the whole and every part of the work in the most 

substantial and workmanlike manner and both as regards materials and otherwise in orders, 

etc. every respect in strict accordance with the true intent and meaning of the drawings, designs 

and specifications. The contractor shall also conform exactly, fully and faithfully to the true 

intent and meaning of the designs, drawings and instructions in writing relating to the work 

signed by the Engineer-in –charge and lodged in his/her file and to which the contractor shall 

be entitled to have access at such office or on the site of the work for the purpose of inspection 

during office hours and the contractor shall if he/she so require, be entitled at his/her own 

expense to make or cause to be made copies of the specifications and of all such designs, 

drawings, specifications and instructions as foresaid. 

CLAUSE  12 : The Executive Engineer shall have power to make any alterations in, or additions 

to, the original specifications, drawings, designs and instructions that may appear to be 

necessary or advisable during the progress of the work and the contractor shall be bound to 

carry out the work, in accordance with any instructions which may be given to him/her in 

writing and signed by the Executive Engineer, and such alteration shall not invalidate the 

contract and any additional work which the contractor may be directed to do in the manner 

above specified as part of the work shall be carried out by the contractor on the same conditions 

in all respects on which he/she agreed to do the main work and at the same rate as are specified 

in the tender for the main work. The time for the completion of the work shall be extended in 

the proportion that the additional work bears to original contract work, and the certificate of 

the Executive Engineer shall be final, binding and conclusive as to such proportion. And, if the 

additional work include any class of work, for which no rate is provided in this contract, then 

such class of work shall be carried out at the rate entered in the schedule of rates of the 

Governments (either Tripura PWD or CPWD)plus or minus the percentage above or below the 
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schedule of rates as per list tender and if such last mentioned class of work is not entered in 

the schedule of rates of the Governments (either Tripura PWD or CPWD), then the contractor 

shall within seven days of the date of his/her receipts of the order to carry out the work, inform 

the Executive Engineer about the rate which it is his/her intention to charge for such class of 

work, and if the Executive Engineer does not agree to this rate he/she shall, by notice in writing, 

be at liberty to cancel his/her order to carry out such class of work, and arrange to carry it out 

in such manner as he/she may consider advisable; provided always that if the contractor shall 

commence work or incur any expenditure ill regard there to before the rates shall have been 

determined as lastly herein before mentioned, then and in such case he/she shall only be 

entitled to be paid in respect of the work carried out or expenditure incurred by him/her prior 

to the date of the determination of the rate as aforesaid according to such rate or rates as shall 

be fixed by the Executive Engineer. In the event of a dispute, the decision of the Executive 

Engineer of the University will be final, binding and conclusive. 

CLAUSE  13 : If the contractor considers any work demanded of him/her to be outside 

requirements of the contract, or considers any records or ruling of the Executive Engineer to be 

unfair he/she shall immediately upon such work being demanded of such record, or ruling 

being made, ask for written instructions or decisions, and within ten (10) days after the date of 

receipt of the written instructions or decisions, he/she shall file a written protest with the 

Executive Engineer, stating clearly and in details the basis of his/her objections. Except for 

such protests or objections as are made in the manner herein specified and within the time 

limit stated, the records, ruling instruction or decisions of the Executive Engineer shall be final, 

binding on the contractor and hence conclusive. 

CLAUSE 14:If at any time/stage after the commencement of the work, the University shall for 

any reason whatsoever not require the whole work thereof as specified in the tender to be carried 

out, the executive Engineer shall give notice in written of the fact to the contractor on restriction 

of work who shall have no claim to any payment or compensation whatsoever to be carried out 

on account of any profit or advantage which he/she might have the right from the execution of 

the work in full, but which he/she did not derive in consequence of the full amount of the work 

not having been carried out; neither shall he/she have any claim for compensation by reason 

of any alterations having been made in the original specifications, drawings, designs and 

instructions which shall involve any curtailment of the work(s) as originally contemplated. 

CLAUSE 15: If it shall appear to the Executive Engineer or his subordinate-in-charge of the 

work, that any work has been executed with unsound, imperfect, or unskilful workmanship, or 

with materials of any inferior description, or that any materials or articles provided case of bad 

work by him/her for the execution of the work are unsound or of a quality inferior to that 

contracted for or otherwise not in accordance with the contract, the contractor shall on demand 

in writing from the Executive Engineer specifying the work materials or articles complained of 

notwithstanding that the same may have been inadvertently passed: certified and paid for, 

forthwith rectify or remove and reconstruct the work so specified in whole or in part, as the case 

may require, or as the case may be removed the materials or articles specified and provide other 

proper and suitable materials or articles at his/her own proper charge and cost; and in the 

event of his/her failing to do so within a period to be specified by the Executive Engineer in his 

demand aforesaid, then the contractor shall be liable to pay compensation at the rate of one 

percent on the amount of the contract for every week not exceeding ten days, while his/her 

failure to do so shall continue and in the case of the contractor’s continued failure over and 

above the ten days specified above the Executive Engineer may rectify or remove, and re-execute 

the work or remove and replace with others, the materials or articles complained or, as the case 

may be at the risk and expense in all respects of the contractor and charge the contractor for 

the work in sub-clause (b) of clause 3 above. 

CLAUSE 16: All Work under or in course of execution or executed of the contract shall at all 

times be opened to the inspection and supervision of the Executive Engineer or his/her 

authorized representative(s) and the contractor shall at all times during the usual working 

hours, and at all other time at which reasonable notice of the intention of the Executive Engineer 

or his/her subordinate to visit the work shall have been given to the contractor, either 
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himself/herself be present to receive orders and instructions, or have a responsible agent duly 

accredited in writing present for that purpose. Orders given to the contractor’s agent shall be 

considered to have the same force as if they had been given to the contractor himself/herself. 

CLAUSE 17: The contractor shall give not less than five days’ notice in writing to the Engineer-

in-charge or his subordinate before covering up or otherwise placing beyond the reach of 

measurement or inspection any work in order that the same may be inspected or measured and 

correct dimensions thereof be taken before the same is so covered up or placed beyond the 

reach of measurement or inspection and shall not cover or place beyond the reach of 

measurement or inspection, any work without the consent in writing of the Engineer-in-charge 

or his subordinate-in-charge of the work; and if any work shall be covered up or placed beyond 

the reach of measurement or inspection without such notice having been given or consent 

obtained in writing the same shall be uncovered at the contractor’s expense, or in default thereof 

no payment or allowance shall be made for such work or the materials with which, the same 

executed. 

CLAUSE 18: If the contractor or his/her  work people or servants shall break, deface, injure or 

destroy any part of a structure, in which they may be working, or any building road, fence, 

enclosure or grass land, or cultivated ground contiguous to the premises on which the work or 

any part of it is being executed, or if any damage shall happen to the work, while in progress, 

from any cause whatever on any imperfections become apparent in it within three months after 

a certificate, final or other, of its completion shall have been given by the Engineer-in-charge as 

aforesaid, the contractor shall make good the same at his/her own expense, or in default, the 

Engineer-in-charge may cause the same to be made good by other workmen, and deduct the 

cost(of which the certificate of the Engineer-in-charge shall be final and conclusive) plus twenty 

four percent supervision charges from any sums that may be then, or any time thereafter may 

become, due to the contractor or from his security deposit, or the proceeds of sale thereof, or of 

a sufficient portion thereof. 

CLAUSE 19: The contractor shall supply at his/her own risk and cost all materials (except such 

special materials, if any, as may in accordance with the contract be supplied from the Engineer-

in-charge’s stores), plant, tools, appliances, implements, ladders, cordage, tackle, scaffolding 

and temporary works requisite or proper for the proper execution of the work, whether original, 

altered or substituted, and whether included in the specification or other documents forming 

part of the contract or referred to in these conditions or not, or which may be necessary for the 

purpose of satisfying or complying with the requirements of the Engineer-in-charge as to any 

matter as to which under these condition he is entitled to be satisfied, or which he is entitled 

to require together with carriage thereof to and from the work. The contractor shall also supply 

without charge the requisite number of persons with the means and materials necessity for the 

purpose of setting out work for the accuracy of which he is entirely responsible, and for the 

counting weighing and assisting in the measurement or examination at any time and from time 

to time of the work or materials. Failing his/her so doing the same may be provided by the 

Engineer-in-charge at the expense of the contractor and the expenses may be deducted from 

any money due to the contractor under the contract, or from his security deposit or the proceeds 

of sale thereof, or of a sufficient portion thereof. The contractor shall also provide all necessary 

fencing, lights and notice required to protect the public accident, and shall be bound to bear 

the expenses of defense of every Suit action or other proceedings a law that may be brought by 

any person for injury sustained owing to neglect of the above precautions, and to pay any 

damages and costs which may be awarded in any such suit action, or proceedings to, any such 

person or which may with the consent of the contractor be paid to compromise any claim by 

any such persons. 

CLAUSE 20: No female labour shall be employed within the limits of a cantonment and labourer 

below the age of fourteen years shall not be employed on the work. 

Works on Sundays. 

CLAUSE 21: No work shall be stopped on Sundays without the sanction in writing of the 

Engineer-in-charge. 
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CLAUSE 22: The contract shall not be assigned or sub-let without the written approval of the 

Executive Engineer. And if the contractor shall assign or sub-let his/her contract; or attempt 

to do so, or become insolvent or commence and insolvency proceedings or make any 

composition with his/her creditors, or attempt to do so, or if any bribe, gratuity, gift, loan, 

perquisite, reward or pecuniary or otherwise, shall either directly or indirectly be given, 

promised, or offered by the contractor, or any of his/her servants or Work not to be sub-let 

agents to any public officer or person of the University may be in any way relating to his/her 

office or employment, or if any such officer rescinded and security or person shall become in 

any way directly or indirectly in the deposit for failed for sub-letting’, bribing, or if contract, the 

Executive Engineer may there upon by notice in writing contractor becomes rescind the 

contract, and the security deposit of the contractor insolvent shall thereupon stand forfeited 

and by absolutely at the disposal  of the University and the same consequences shall ensure as 

if the contract has been rescinded under clause 3 therefore, and in addition the contractor shall 

not be entitled to recover or be paid for any work actually performed under the contract. 

CLAUSE 23: All sums payable by way of compensation under any of these conditions shall be 

considered as reasonable compensation to be applied to the use of the University without 

reference to the actual loss or damage sustained, and whether or not any damage shall have 

been sustained.  

 

CLAUSE 24: In the case of a tender by partners any change in the constitution of the firm shall 

be forthwith notified by the contractor to the Engineer-in-charge for his/her information. 

CLAUSE 25: All works to be executed under the contract shall be executed under the direction 

and subject to the approval in all respects of the Engineer-in-charge/ Executive Engineer of the 

University who shall be entitled to direct at what point or points and in what manner they are 

to be commenced/ carried on. 

CLAUSE 26:Except where otherwise specified in the contract the decision of the Executive 

Engineer, Tripura University shall be final, conclusive, and binding on all parties to the contract 

upon all questions  relating to the meaning of the specifications, designs, drawings and 

instructions etc. herein before mentioned and as to the quality of workmanship, or materials 

used on the work or as to and other question, claim, right, matter or thing whatsoever, in any 

was arising out of, or relating to the contract, designs, drawings, specifications, estimates, 

instructions, orders or these conditions or otherwise concerning the works or the execution or 

failure to execute the same whether arising during the progress of the work, or after the 

completion or abandonment thereof. 

CLAUSE 27: The contractor shall pay his/her labours not less than the wages paid for similar 

work in the neighbourhood which should not be less than the minimum wages fixed by the 

Government. 

CLAUSE 28:In the case of any class of work for which there is no such specifications as is 

mentioned in above or in the schedules of items then such work shall be carried out in 

accordance with the Tripura PWD/ CPWD specifications, and in the event of there being no 

Tripura PWD/ CPWD specifications, then in such case the work shall be carried out in all 

respects in accordance with the instructions and requirements of the Engineer-in-charge. 

CLAUSE 29:The expression “Works” or ‘Work’ where used in these conditions shall unless there 

be something either in the subject or context repugnant to such construction, be construed and 

taken to mean the works by or by virtue of the contract contracted to be executed whether 

temporary or permanent and whether original, altered, substituted or additional. 
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Annexure I 

All the documents mentioned should be submitted/uploaded in the 

Central Procurement Portal 

Technical Bid 
Sl No Particulars  

1 Name of the 
Bidder/Firm/Agency/Contractor/Vendor 

 

2 Address of Bidder/ Firm/ Agency/ 
Contractor/Vendor 

 

3 Enlistment/contractor's license issued by 
State/Central Govt. Department (Copies to 
be submitted) 

 

4 Electrical supervisor license in his/her own 
name issued by the competent authority of 
state/central Governments (Copies to be 
submitted) (Applicable for Electrical Works 
only) 

 

5 License of electrical contractor i.e. electrical 
work contract license in his/her own name 
issued by the competent authority of 
state/central Governments (Copies to be 
submitted) (Applicable for Electrical Works 
only) 

 

6 Labour license in his/her own name issued 
by the competent authority of labour 
department state/central government 
(Copies to be submitted) 

 

7 PAN and GST Registration along with upto 
date GST clearance certificate in his/her 
own name issued by the competent 
authority of Govt. of Tripura/Govt. of India 
(Copies to be submitted) 

 

8 Average financial turnover for the last 
2(Two) years (Copies to be submitted) 

 

9. EMD (Refundable) 
Amount …………………………. 
Transaction No……………. Dt. ……………... 
Name of the drawing Bank 
……………………….. 

 

10 Cost of Tender Document (Non-Refundable) 
Amount …………………………. 
Transaction No……………. Dt. ……………... 
Name of the drawing Bank 
……………………….. 

 

11 Experience certificate/Work order 
supporting execution of similar works put 
to tender (Copies to be submitted) 

 

12 Bank details of the 
Firm/Agency/Contractor/Vendor for 
receiving payment 
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Declaration by the Bidder/ Firm/Agency/Contractor/Vendor 

 

I/we am/are submitting my/our best our in response to your NIT vide 

No……………………………………………………………dated………………………….. 

for further course of evaluation. I/We have gone through the terms and 

conditions as mentioned and understood properly without any short of 

ambiguity. Therefore, all the information(s) given by me/us are true to the 

best of my/our knowledge and belief. I/We bind myself/ourselves for 

compliance of all the terms and conditions as mentioned if the work is offered. 

 

Signature of the Bidder/Firm/Agency/Contractor/Vendor with seal 

 
 

Digitally signed by PRANAY PAL
Date: 2025.03.28 16:50:49 IST
Location: eProcure-EPROC

Signature Not Verified


